PROSERV HOMES

CONTRACTOR RATE CARD · CONFIDENTIAL

Labor rates only · Materials billed separately to client · Payment within 48 hrs of photo upload

GUTTER CLEANING

Ranch / single-story (up to 150 ft)	**$50**
Standard 2-story	**$75**
Large 2-story (200–250 ft)	**$95**
Estate / 3+ story (250+ ft)	**$125**
Add-on: Downspout unclog (per)	**$15**
Add-on: Gutter guard removal & reinstall	**$30**
Add-on: Minor repair or reseal	**$25**

PRESSURE WASHING

House exterior – single-story	**$90**
House exterior – two-story	**$120**
House exterior – large (3,000+ sq ft)	**$150**
Driveway only (no house wash)	**$50**
Add-on: Driveway (2-car)	**$30**
Add-on: Driveway (4-car)	**$45**
Add-on: Porch or patio	**$30**
Add-on: Shed or pool house	**$25**
Add-on: Walkway	**$25**

CHRISTMAS LIGHTS (customer supplies lights — install + takedown)

Ranch / Cape Cod	**$90**
Standard 2-story	**$125**
Large home	**$175**
Estate	**$235**
Add-on: Wreath hanging (per)	**$20**
Add-on: Garland wrapping	**$30**

Add-on: Shrub or tree lighting	**$30**

DRYER VENT CLEANING	
Standard run (up to 25 ft)	**$45**
Long run (25–50 ft)	**$60**
Add-on: Roof vent	**$25**
Add-on: Bird guard install	**$20**
Add-on: Exterior vent cap replacement	**$25**
Add-on: Airflow test	**$15**

FENCE INSTALLATION (per 150 linear ft — labor only)	
Wood privacy (cedar or PT)	**$1,260**
Vinyl privacy	**$1,620**
Aluminum pool code 4 ft	**$960**
Chain link	**$660**
Add-on: Single walk gate	**$115**
Add-on: Double drive gate	**$195**
Add-on: Old fence demo & haul-away	**$165**
Add-on: Post caps & lattice	**$85**

CONCRETE (labor only)	
Patio / walkway broom finish (up to 400 sq ft)	**$960**
Driveway standard 2-car	**$1,650**
Stamped concrete	**$1,740**
Steps & apron	**$660**
Upgrade: Integral color	**$165**
Upgrade: Exposed aggregate	**$165**
Upgrade: Sealer coat	**$105**

PAVERS (labor only)	
Patio – concrete pavers	**$1,350**
Pool surround	**$1,950**

Driveway 2-car	**$3,150**
Walkway (up to 200 sq ft)	**$960**
Upgrade: Natural stone	**$600**
Upgrade: In-ground LED lighting	**$360**
Upgrade: Retaining wall section	**$1,050**
Upgrade: Polymeric sand & sealer	**$135**